

(ESPLOST) Windsor Forest High School Phase II ADA Upgrade

Number: Bid C20-10

Posting Date: 10/06/19

Addenda # 2

Addenda Posting Date: 10/31/2019

Closing Date: 11/07/2019 2:00 pm

The information contained in this document shall become an official part of the original document and shall be acknowledged as noted on the Certification Form of solicitation document in the space provided. Failure to acknowledge receipt of an addendum may result in a status of non-responsive. Firms are encouraged to review the contents of this document and to respond accordingly.

Addenda No. 2 is being issued to provide the following information and clarifications.

Question: Is the existing floor tile on a mud bed or thinset?

Answer: Assumed flooring types are noted on demo plans A2.0

Question: When specifically can the work be done?

Answer: Construction activities for this project shall not commence until after all students and teachers have left for the 2020 summer break. The last scheduled day for students and teachers prior to the 2020 summer break is May 21, 2020.

Question: SUBSTITUTION REQUEST for hand dryers (Machflow)

Answer: REJECTED

REVISIONS TO DRAWINGS:

- **Sheet A2.0 (Addendum #2 dated 10-29-19) shall replace sheet A2.0 (dated 08-27-19)**
- **Sheet A3.0 (Addendum #2 dated 10-29-19) shall replace sheet A3.0 (dated 08-27-19)**
- **Sheet P2.0 (Addendum #2 dated 10-29-19) shall replace sheet P2.0 (dated 08-27-19)**
- **Revised drawings A2.0, A3.0 and P2.0 are posted as "WFHS REVISED DRAWINGS".**

*****ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED*****

End of Addenda #2 to Bid C20-10

(ESPLOST) Windsor Forest High School Phase II ADA Upgrade